

COG OFFICE TENANT IMPROVEMENT (TI) PROJECT
Bid Results
10/16/2024 @ 2:00 P.M.

<u>Required Bid Documents</u>	<u>Contractor A</u>	<u>Contractor B</u>	<u>Contractor C</u>	<u>Contractor D</u>
General Contractor	PREMIER BUILDERS	TOMBLESON	ONE DAY INSTALLATION AND REPAIRS, INC.	PARIS CONSTRUCTION
Bid Bond	X	X	X	X
Subcontractor List	X	X	X	X
Non-Collusion Declaration	X	X	X	X
No. of Addenda (2)	X	X	X	X
Statement of Compliance	X	X	X	X
Works Comp Certification	X	X	X	X
Bidders Qualifications	X	X	X	X
Guaranty	X	X	X	X
Affidavit Concerning Employment of Undocumented Aliens	X	X	X	X
Bid Amount	\$846,256	\$648,797	\$359,500	\$566,623
Ranking	5	4	NR	I

COG OFFICE TENANT IMPROVEMENT (TI) PROJECT
Bid Results
10/16/2024 @ 2:00 P.M.

<u>Required Bid Documents</u>	<u>Contractor D</u>	<u>Contractor E</u>	<u>Contractor F</u>	<u>Contractor G</u>
General Contractor	C2 BUILDERS	KENT CONSTRUCTION		
Bid Bond	X	X		
Subcontractor List	X	X		
Non-Collusion Declaration	X	X		
No. of Addenda (2)	X	X		
Statement of Compliance	X	X		
Works Comp Certification	X	X		
Bidders Qualifications	X	X		
Guaranty	X	X		
Affidavit Concerning Employment of Undocumented Aliens	X	X		
Bid Amount	\$569,500	\$586,252.56		
Ranking	2	3		